BRUHAT BANGALORE MAHANAGARA PALIKE

No. EE/P-E/Tend/16/2024-25 Office of the Executive Engineer

(Project- East),

Nethaji subhash Chandra Bose,

Building 21 st Floor, (PUB),

Mahatma Gandhi Road

Bangalore-01 Dated: 19/03/2025

INVITATION FOR TENDER (IFT)
(Two Cover System)
(Through **GOK KPPP Portal** only)

1. The Executive Engineer (Project East Division), East Zone BBMP invites tenders from eligible contractors registered in Bruhat Bangalore Mahanagara Palike / KPWD / CPWD / Railways / MES / National Highway or any state Govt. Organization for the construction of works detailed in the Table below. The tenderers may submit tenders for the works given in the table through the Government of Karnataka (viz https://kppp.karnataka.gov.in). The tenderers are advised to note the minimum qualification criteria specified in clause-3 of the instructions to Tenderers to qualify for award of the contract as per standard **Tender Document KW1, KW2, KW3 & KW-4.**
2. Tender documents may be downloaded from KPPP portal of The Government of Karnataka**.**
3. Tenders must be accompanied by Earnest Money Deposit specified for the work in the table below. Earnest money deposit will have 180 days beyond the validity of the tender.
4. Other details can be seen in the tender documents.

Sl. No.	**Name of the Work**	**Approximate value of work (Rs in Lakhs)**	**EMD (in Rupees)**	**Cost of Tender Form in Rs (Non-refundable) inclusive of Vat**	**Category**	**Period of Completion**
1	**Estimate for face lifting, Repairs, up-gradation and other necessary works to Murphy Town school at Merphy road, Halasuru in ward no.80(Call-3)**	**15.00**	**37500.00**	As per KPPP Portal	**Others**	03 Months
2	**Estimate for face lifting, Repairs, up-gradation and other necessary works to**	**9.00**	**22500.00**	As per KPPP Portal	**Others**	03 Months

	Merphy Road Nursery school at works Colony, Halasaur in ward no.89 (Call-3)					
3	**Construction of Shishuvihara and Primary school at Maya Bazar slum, near Austin Town, Bangalore -51 (Call-3)**	**140.00**	**210000.00**	As per KPPP Portal	**Others**	06 Months
4	**Repair And Maintenance of Primary Health Centers In east Zone In Ward No-72 (Call-2)**	**28.00**	**28000.00**	As per KPPP Portal	**S.T.**	03 Months
5	**Providing Rain Water Harvesting to BBMP Building In East Zone (Call-2)**	**46.00**	**92000.00**	As per KPPP Portal	**Others**	03 Months
6	**Construction Of Shishuvihara At Commissionerate Road, Ashoknagar Bangalore-47 (Call-2)**	**92.00**	**184000.00**	As per KPPP Portal	**Others**	06 Months
7	**Supplying, Installation And Commissing of R.O Plant at BBMP Nursery Schools /Primary Schools /High school/PU and Digree colleges in Shanthi nagara, Shivaji nagara and Pulikeshi nagara Constituency in East Zone (Pakage- 01) (Call-2)**	**23.30**	**23300.00**	As per KPPP Portal	**CAT-II(A)**	03 Months
8	**Providing And Instalation Of Rain Water Harvesting to BBMP Nursery Schools /Primary Schools /High school/PU and Digree colleges in Shanthi nagara, Shivaji nagara and Pulikeshi nagara Constituency in East Zone (Pakage- 02) (Call-2)**	**49.00**	**49000.00**	As per KPPP Portal	**CAT-II(A)**	03 Months
9	**Civil Maintenance In C.V Ramangara Constituency Parks East Zone**	**15.00**	**18750.00**	As per KPPP Portal	**CAT-II(A)**	03 Months
10	**Civil Maintenance In Sarvagnagara Constituency Parks East Zone**	**15.00**	**37500.00**	As per KPPP Portal	**Others**	03 Months
11	**Civil Maintenance In Pulikeshinagara Constituency Parks East Zone**	**15.00**	**18750.00**	As per KPPP Portal	**S.C**	03 Months
12	**Civil Maintenance In Hebbal Constituency Parks East Zone**	**15.00**	**18750.00**	As per KPPP Portal	**S.T.**	03 Months
13	**Civil Maintenance In Shivajinagar Constituency Parks East Zone**	**15.00**	**37500.00**	As per KPPP Portal	**Others**	03 Months

14	**Civil Maintenance In Shanthinagar Constituency Parks East Zone**	**20.00**	**40000.00**	As per KPPP Portal	**Others**	03 Months
15	**Annual Maintenance for Fire Fighting Equipments, Smoke Detectors and Fire Hydrants System at PUB Building, Mayo hall, Bangalore**	**30.00**	**60000.00**	As per KPPP Portal	**Others**	03 Months

Calendar of events:

1. Tender Documents may be downloaded from the KPPP portal of GOK from**:** **24.03.2025**
2. Last Date for uploading the Filled Tender Document is **03.04.2025** upto 04.00 p.m.
3. Date of Opening of the Technical Bid Tenders is on **04.04.2025 after** 04.30 P.M.
4. Pre bid meeting will be held on 27.03.2025 at 03.30 PM in the Office of the Executive Engineer, Project East, 21st floor, Public Utility Building, M G Road BBMP to Clarify the issue and to answer questions on any matter that may be raised at that stage as stated in Instructions to Bidders of the bidding document.

ESSENTIAL CONDITIONS:

1. The Tender Notification along with Blank Tender Form will be accessible in the website of GOK https://kppp.karnataka.gov.in Platform**.**
2. The interested contractors / suppliers may download the tender documents. The contractors may choose or otherwise attending the pre-bid meeting indicated in the Invitation for Tender.
3. Tender documents may be downloaded from Government of Karnataka website https://kppp.karnataka.gov.in under login for Contractors. Aspiring Bidders/Contractors who have not registered in KPPP portal should register before participating through the website https://kppp.karnataka.gov.in or contact KPPP Helpdesk at 080 – 46010000.
4. The contractors shall submit the digitally signed tenders electronically on or before the date and time of submission published in the e- portal along with stipulated EMD notified in the tender document.
5. The tenders will be evaluated only on confirmation of receipt of payment of EMD.
6. The Tender will remain valid for **180 Days** from the Date of Opening of Tender.
7. The Contractor is not eligible for submission of application for tender form if he has not put the tender after purchase of the tender document continuously for three times.
8. The Successful tenderer will have to execute an agreement with BBMP within **Seven days** of receipt of intimation of Letter of Acceptance, failing which his tender will be summarily rejected without giving any further Notice.
9. The Contractor / Agency shall intimate the change, if any, in any of the addresses, in advance or maximum within one week of such change along with acknowledgement of noting down of such change in address from the bank, Income tax, GST authorities etc. Failure to do so liability lies on the Contractor / Agency what so ever.
10. The Work shall be commenced with all Men, Material Tools and Plants within 7 days from the Date of Work Order, failing to which it would be presumed that the Successful Tenderer is not interested in the Work and Action will be taken to get the Work executed through Alternate Agency at the risk and cost of the Former Tendered.

11. FSD will be refunded only after Defect Liability Period (DLP) as per Condition 12.
12. Tenders must be accompanied by Earnest Money Deposit specified for the work as per mentioned in Tender Notification.
13. Frequency of the Quality tests of all the materials and other tests have to be conducted by contractor as per Specifications for Road and Bridge Works (5th Revision) and IRC:SP:11-1984 Handbook of Quality Control for Construction of Roads and Runways, IRC:SP:112-2017 Manual for Quality Control in Road and Bridge Works, IRC:SP:47-1998 Guidelines on Quality Systems for Road Bridges (Plain, Reinforced, Pre-stressed), RC:SP:57-2000 Guidelines for Quality Systems for Road Construction and Composite Concrete and SP:7-2005 National Building Code of India & other relevant Indian standards in his laboratory or any other Laboratory assigned by the BBMP on his own cost in presence of Engineer/ consultants appointed by BBMP.
14. The Tenderers are advised to note the minimum qualification criteria specified in clause 3 of the Instructions to Tenderers to qualify for award of the contract **(Standard Tender Document KW1, KW2, KW3 & KW-4** also Tenderers are advised to go through the Standard Bid Documents.
15. Any Corrigendum / Modification will be notified in the Notice Board of the Undersigned.
16. The BBMP reserves the right to accept/reject any or all tenders without assigning any reasons what so ever.
17. Successful Tenderer should deliver to the employer a security deposit equivalent 5% of the Contract price in form of DD / Bank Guarantee in favor of Commissioner BBMP otherwise action will be initiated as per Standard Bid document clauses.
18. The Tender Accepting Authority shall have the power to accept or to reject any tender without assigning any reason thereof.
19. Black Listed Contractors / in Govt. / Quasi Govt. / Boards / BBMP etc., are not eligible to quote, if found such Tenders will be rejected.
20. All the participants should produce all the original documents for verification whenever necessary.
21. The work shall be carried out as per the directions of the BBMP/Architect and in coordination with BESCOM, BWSSB, Fire & Emergency services Dept Other Utility Agencies to get the necessary NOC from respective agencies and Engineer in charge of Work.
22. Tenders from Joint ventures are not acceptable.
23. The Work shall be commenced with all Men and Machinery within 7 days from the Date of Work Order, failing which it would be presumed that the Successful Tenderer is not interested in the Work and Action will be taken to get the Work executed through Alternate Agency at the risk and cost of the Former Tenderers.
24. Conditional Tenders will not be entertained and they are summarily rejected.
25. The Construction Debris Generated from Work Shall be dumped in Designated Dumping Yards Only.
26. If the Contractor has any liability whatsoever to the BBMP / Govt the same will be deducted from the Contractors bills.
27. Bidder shall submit the bids electronically before the stipulated date and time for the submission published in e-procurement portal. No tenders can be submitted after the due date and time as the portal will not accept late tenders.
28. The contractor / supplier can modify and correct or upload any other relevant document in the portal before last date and time of submission on e-portal. No modifications or withdrawal of tender is possible the closing time of the submission of the tender.
29. In the event of the specified date of tender opening being declared a holiday for the tender inviting authority, the tenders will be opened the next immediate working day.
30. As per Commissioner inter Office Note No:D/¦Dgï/1629/18-19 Dated:18-08-2018. The Contractors to Implement/Entrusted the works in 3 shifts round the clock.

31. Bidders Should Submit the one set of Hard Copy with spiral Binding of all documents which are uploaded in the e-portal to this office before opening the technical bid. Otherwise, their bid will be rejected.
32. The Bidder /Contractors should shall not Quote below the minimum labor rates prevailing @ the time of Tender Notification. If so, they shall be providing the Rate Analyses for the same. (To be uploaded in e-portal plat form).

Sd/-

Executive Engineer
Project-East
Division

Copy to:

1. Copy submitted to the The Administrator, BBMP for kind information.
2. Copy submitted to the The Chief Commissioner, BBMP for kind information.
3. Copy submitted to the Special Commissioner (Education) for kind information.
4. Copy submitted to Zonal Commissioner (East) For Kind Information.
5. Copy submitted to the Special Commissioner (Finance) For Kind Information.
6. Copy submitted to the Joint Commissioner (East) for kind information.
7. Copy submitted to the Engineer-In-Chief for kind information.
8. Copy submitted to the Chief Engineer (East) for kind information.
9. Copy submitted to Chief Auditor / Chief Account officer for kind information
10. Copy submitted to A.C.F (East) for information.
11. Copy to Public Relationship Officer, BBMP with request to make arrangements for publication of notification in two leading daily Kannada and English Bangalore based Newspapers as the case may be within next two days & requested to communicate the same to this Office as early as possible.
12. Copy to Acct. Suptd. / Cashier of Division office for Necessary Action.
13. Notice Board / Office Copy.

Executive Engineer
Project-East
Division
BBMP